

Municipality of Penn Hills  
 9/29/2020  
 Tabulation of Bids

**2020 Plum Creek Sewage Treatment Facility Upgrade**

Contractor: **SE Construction Group LLC**      **JP Environmental**      **Lone Pine Construction**

Contract #1: Plum Creek UV Replacement									
Item No	Description	Unit	Qty	Bid Price	Bid Total	Bid Price	Bid Total	Bid Price	Bid Total
1	UV Equipment Installation, complete in place	L.S.	1	\$ 540,800.00	\$ 540,800.00		\$ -	\$ 639,115.00	\$ 639,115.00
2	Electrical Installation, complete in place	L.S.	1	\$ 32,664.00	\$ 32,664.00		\$ -	\$ 31,400.00	\$ 31,400.00
3	Cleaning Tank Installation, complete in place	L.S.	1	\$ 20,807.00	\$ 20,807.00		\$ -	\$ 26,710.00	\$ 26,710.00
4	Hoist and Beam System Installation, complete in place	L.S.	1	\$ 119,036.00	\$ 119,036.00		\$ -	\$ 101,755.00	\$ 101,755.00
5	Temporary Disinfection Systems Installation, Operation, and Removal, complete in place	L.S.	1	\$ 25,390.00	\$ 25,390.00		\$ -	\$ 46,120.00	\$ 46,120.00
<b>Contract #1 Total</b>				\$	738,697.00			\$	845,100.00
<b>BOND/CHECK</b>				Bond				Bond	
<b>Addendum Received?</b>				Yes				Yes	

Contractor: **SE Construction Group LLC**

**JP Environmental**

**Lone Pine Construction**

Contract #2: Clairifer Scraper Flight Replacement									
Item No	Description	Unit	Qty	Bid Price	Bid Total	Bid Price	Bid Total	Bid Price	Bid Total
1	Clairifier Scraper Flight Replacement, complete in place	L.S.	1			\$ 87,900.00	\$ 87,900.00	\$ 89,400.00	\$ 89,400.00
<b>Contract #2 Total</b>						\$ 87,900.00		\$ 89,400.00	
<b>BOND/CHECK</b>						Bond		Bond	
<b>Addendum Received?</b>						Yes		Yes	